Release Summary Sheet

Contract (PO) Number: 9911

Release Number: 44

Specification Number: 26936

Name of Contractor: ROSSI CONTRACTORS, INC.

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DOWM - JOC - SITE WORK

Dollar Amount of Release: $45,280.13

Release Description: DOWM - JOC - SITE WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1033386
Submission Date:



CITY OF CHICAGO »
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
7/29/2008 9911 44 26936 1033386 A 1
DELIVER TO: 88-D40 ORDERED FROM:
{ 1
D40 ROSSI CONTRACTORS, INC.

CHIEF WATER ENGINEER'S OFFICE

[1000 E OHIO ST
CHICAGO IL 60611
Chicago, IL

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

'CONTACT: 312-742-3614 |
/PO DESCRIPTION: DOWM - JOC - SITE WORK ' - - |
| |

201 W LAKE ST (EFT)

NORTHLAKE, IL 60164

BLANKETRELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9911

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship ' ' . UNIT
Line Line COMMODITY INFORMATION QUANTITY uom cosT TOTAL COST
1 1 96896 45.280.13 uUsD 1.00 45,280.13

DOWM - JOC - SITE WORK

5-08-046.A-4; WESTERN AVE PUMPING STATION; PO# 9911
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 007 0228 0882020 0550 220550 W706 07104070 000000 00000 0000 45,280.13
Y SHIPMENTTOTAL: 4528013
RELEASE TOTAL: 45,280.13

APPROVAL/ / /
4

7

SIGNATURé /‘ DATE 7

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the originai invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



x  City of Chicago

’ \ Department of Water Management
i/ 1000 East Ohio St

»” Chicago, IL 60611

To: Department of Water Management Date: July 08, 2008

Sub-Order Total: 45,280.13

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4 "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: $-08-046.A-4 Western Avenue Pump Station Tunnel Repairs
Specification,loan or other identifying number: 26936
2. Name of Contractor: Rossi Contractors, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
iUS'NESS WBE (attorney,lobbyist, whether paid
Name DDRESS or Non subcontractor,etc.) $ or estimated)
R & J Construction Supply Co. 30W180 Butterfirld Road Non Subcontractor $1,800.00 Est.
Warrenville, IL, 60555
Rossi Contractors, Inc. 201 W. Lake Street Non Subcontractor $21,480.13 Est.
Northlake, i, 60164
Gilenrock Company 140 West Lake Street Non Subcontractor $22,000.00 Est.
Northlake, IL, 60164

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may resuit in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information has been withheld.

# -7 -
) Ll

Shoigon gl A LIS
: &
Signature Date

Name (Type or Print)

[w"‘u‘*u("‘ba”"#'v"w—n,‘ ,»a‘ SO T e & - }
FRICIAL SEAL” 3
LORRAINE DULLER

Staze of Hlinois

Cxly Commisses  onires 08212 009

ST e s A T N T Nk

Subscribed and sworn to before me

{
!

this St iby dayof Lol 205

T

Nerary Pablic

Disclosure Statement



The Department of Water Management

Reason why the MOA differs from the Sub Order

Project No: S-08-046.A-4
Western Avenue PS Tunnel Repairs

1. The Sub Order amount differs from the MOA estimate for the following reasons:

Final construction cost proposal was 90.6% of the MOA estimated cost. The cost reduction was due to
obtaining accurate field measurements of the concrete overlay required.



03/11/2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

City of Chicago
Richard M. Daley, Mayor éﬁcgggh“fé%f SUCC!

Department of Water Management

i e Subject: Job Order Contract - Department of Water Management

Commissioner Project Description:  Western Avenue PS Tunnel Repairs

Bureau of Engineering Services Project No: 5-08-046.A-4

Michael I. Foley Contract No: 9911

Deputy Commusstoner Spec. No: 26936

Jardine Water Purification Plant Estimated Cost. $50,000.00

1000 East Ohio Street Funding No.: 007-0228-0882020-0550-W706-220550-07104070
Chicago. Hinots 60611

(312) 744-5070 Dear Mr. Gayles:

(312) T44-5301(FAX)

http://www.cityolchicago.org/ This Department is requesting that the Contractor apply a cementitious overlay on the
watermanagement existing concrete floor of the coal handling tunnel at Western Avenue Pumping Station.

The overlay shall be placed such that water infiltrating the tunnel walls and roof shail be
directed to an existing drainage opening in the floor. In addition, an existing door and
stairwell floor at the south end of the tunnel shall be modified to direct water to the floor
drainage opening and an existing sump pump pit shall be filled in.

Estimated duration of this Project is (3) three Weeks.

Enclosed is the preliminary estimate of cost for the work involved and a project
description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward
a copy of the approved memorandum of authorization. For any further information
concerning this matter, contact Richard Patrick, Bureau of Engineering Services at
744-5067.

Yours Truly,

(/,//J
(g

Jofn F. Spatz, Jr. /

5"' Commissioner

Approved By /Aw//
L %/

Montel Pvt(ifayles

Chief Procurement Officer

NEIGHBORHO QDS
; %L%%? 5-08-046.A-4 - Western Avenue PS Tunne! Repairs |




The Department of Water Management

JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: S-08-046.A-4
Western Avenue PS Tunnel Repairs

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Apply cementitious overlay on existing concrete fioor in the coal handling tunnel in order to direct water to existing
drainage opening.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

This is emergency repair work to correct unsafe conditions as a result of water leaking into the tunnel. These repairs

can be defined by a written SOW and do not required detailed plans and specifications. JOC will place the
Contractor on site faster than the traditional bid process.

If the project is a one trade project, please provide additional explanation of why it would not be in the city's
best interest to do the project under JOC.

N/A.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A.

If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

N/A.



City of Chicago

Department of Water Management
1000 East Ohio Street

Chicago, 1 60611

JOC Work Order #: S-08-046.A-4 Date: March 11, 2008
L.ocation:

WorkOrder Title: Western Avenue PS Tunnel Repairs

Independent Cost Estimate - CSI

Estimate Sub-Total 50,000.00
Overhead 0.00
Profit 0.00
Estimate Total 50,000.00

11 March 2008 Page 1 of 1



